



**MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.**  
(CIN No. U40109MH2005SGC153646)

<b>From</b> The Chief Engineer (C&M), 5 <sup>th</sup> Floor, A-Wing, Prakashganga, C-19, "E" Block, Bandra – Kurla Complex, Bandra (East), Mumbai – 400 051. Tel: 022-2659 5125 (O)/022-2659 5124 (P) E-mail: cecm@mahatransco.in	<b>To</b> M/s Rahul Agencies, Shop No. 4, Chaya Niwas, Opp. Mukti-Dham Mandir, Nashik Road, Nashik -422101 E-mail: rahulagencies.nsk@gmail.com
---	---

MSETCL/CO/C&M/Pre Tender/

**0 6 6 0 2**

Date: **16 SEP 2022**

**Sub: Letter of Award for “Work of construction of 132kV SC line from 132kV Shendra-Chikalthana using Monopole structure with ACCC high ampacity conductor - 12 km under Aurangabad zone on turnkey basis against tender no. T-2117 (RFx No. 6000000991).”**

- Ref:**
- 1) Tender No. T-2117/MSETCL/CO/C&M/T/ Pre Tender
  - 2) Your offer dtd. 23.02.2022 against subject tender.
  - 3) Your discount letter dated 21/06/2022.
  - 4) Tender acceptance B.R. No. 156/37 dtd.04/08/2022.

Dear Sir,

In connection with above subject, we are pleased to inform you that your above referred offer for the Work of construction of 132kV SC line from 132kV Shendra-Chikalthana using Monopole structure with ACCC high ampacity conductor - 12 km under Aurangabad zone has been accepted. The details are as follows.

Description of works	Final Price quoted in Rs.
Supply, ETC & Civil Work of construction of 132kV SC line from 132kV Shendra-Chikalthana using Monopole structure with ACCC high ampacity conductor - 12 km under Aurangabad zone on turnkey basis.	<b>Total Rs. 24,24,29,356.10/-</b> (Excluding GST) 7.45 % above tender estimate cost of Rs. 22,57,04,119.49/- (Excluding GST)

(Rs Twenty Four Crore Twenty Two Lakhs Twenty Nine Thousand Three Hundred Fifty Six Only.)

Total project cost is Rs.28,60,66,640.20/- i.e. 7.45% above the estimated cost of Rs.26,63,30,861/- including GST.

It may please be noted that the scope shall also include Supply, ETC & Civil works of all equipments/material, design of civil works and required materials which are not specifically listed in your offer but are necessary in order to meet the requirements of the substation as per tender

specifications in all respect. Detailed terms and conditions will be as per the tender specifications, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The balance excess/extra material will not be accepted by MSETCL. Therefore the agency should take care for appropriate supply of material to complete the turnkey project. The work has to be completed within 12 months from the date of handing over of site (Excluding monsoon).

Activity Schedule is attached herewith.

You are requested

- 1) To intimate the **acceptance of this LOA within 10 days from the date of receipt along with the confirmation of Special Terms and Conditions if any.**
- 2) **To submit bar chart within 10 days** from the date of receipt of LOA, indicating all activities for completion of the project, to the S.E. EHV Project circle, Aurangabad only.
- 3) Submit price schedule with **detailed breakup of unit rate into ex-works price, tax, freight & Insurance etc. in uniform (single) percentage within 10 days from receipt of LOA.**
- 4) To complete the formalities like furnishing of Performance Bank Guarantee as per Clause No. 8.0 of Section-II of Book-I in prescribed format within 30 days from the date of receipt of LOA so that the contract agreement can be finalized early.

Thanking you.

Encl: Activity schedules.

Yours faithfully,



**Sunil N Suryawanshi**  
Chief Engineer (C&M)

Copy s.w.rs. to:

- 1) The Director (Projects), MSETCL, Mumbai.

Copy f.w.cs. to:

- 1) The C.E., EHV PC O&M Zone, MSETCL, Aurangabad.
- 2) The C.E., Civil/Design/AC&I, MSETCL, Mumbai.
- 3) The C.G.M. (F&A), MSETCL, Mumbai.

Copy to:

- 1) The G.M. (F&A, Projects), MSETCL, Mumbai.
- 2) The S.E., EHV Project Circle, MSETCL, Aurangabad.
- 3) The S.E., EHV Civil CCM Circle, MSETCL, Aurangabad.
- 4) The E.E., FTU, MSETCL, Mumbai. ....For further needful